| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 229 -1
TABULATI ON CF Bl DS
ENG NEER S ESTIMATE: $ 942, 601. 00 ROUTE : US 6
CALL CRDER : 229 CONTRACT D : RS- 25438-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/19/01 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 2126028
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOW BI D
1 35-1120685 WALSH & KELLY, |NC. | RREGULAR BI D $  965,227.71 100. 0000%
2 35-1139301 E & B PAVING |NC AWARDED $  977,158.80 101. 2360%
| (1) 35-1120685 |(2) 35-1139301 |
| WALSH & KELLY |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 01925 5.000 MXS |  1500. 00000 7500.00|  1600. 00000 8000. 00|
FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUMP|  4000. 00000 4000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUVMP|  48000. 00000 48000.00]  49000. 00000 49000. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202- 60820 73000.000 N2 | 0. 20000 14600. 00| 0. 15000 10950. 00|
SURFACE M LLING ASPHALT | | |
0005 203- 02080 0.300 km |  25000.00000 7500.00]  6266. 00000 1879. 80|
LI NEAR GRADI NG | | |
0006 203- 04815 4.000 EACH  7645.00000 30580.00]  12130. 00000 48520. 00|
DRYWELL , A7, 1.83m PERF. HEl GHT | | |
0007 203- 04815 1.000 EACH  13470.00000 13470.00|  14250. 00000 14250. 00|
DRYWELL , A7, 3.66m PERF. HEl GHT | | |
0008 211- 02060 40.000 18 | 13. 00000 520. 00| 30. 00000 1200. 00|
B BORROW FCR STRUCTURE BACKFI LL | |
0009 303- 04095 1400.000 My | 18. 00000 25200. 00| 17. 67000 24738. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 305- 05204 200.000 My | 60. 00000 12000. 00| 150. 00000 30000. 00|
HVA FOR PATCH NG | | |
0011 401- 05455 11250.000 My | 28. 50000 320625. 00| 23. 00000 258750. 00|
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0012 401- 05456 5150.000 My | 37. 00000 190550. 00| 40. 51000 208626. 50|
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0013 401- 06264 LUMP|  2000. 00000 2000.00]  6000. 00000 6000. 00|
PROFI LOGRAPH, HVA I | |
0014 402- 05495 2000.000 My | 28. 00000 56000. 00| 33. 41000 66820. 00|
HVA VEDGE AND LEVEL | | |
0015 406- 05520 42.000 My | 290. 00000 12180. 00| 150. 00000 6300. 00|

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 229 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 942, 601. 00 ROQUTE : US 6
CALL ORDER . 229 CONTRACT ID : RS-25438-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1139301 [
| WALSH & KELLY |E & B PAVING |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 506- 06333 250.000 n2 | 100. 00000 25000. 00| 130. 98000 32745. 00|
PCCP PATCHI NG FULL DEPTH | | [
0017 601-01700 3.000 EACH 1750. 00000 5250. 00| 1600. 00000 4800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0018 601-94689 3.000 EACH 2185. 00000 6555. 00| 2200. 00000 6600. 00|
GUARDRAI L END TREATMENT, OS | | |
0019 601-97774 1.000 EACH 1000. 00000 1000. 00| 800. 00000 800. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0020 601-99105 797.000 m | 30. 00000 23910. 00| 31. 00000 24707. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 610- 05527 1000.000 My | 52. 00000 52000. 00| 40. 00000 40000. 00|
HVA FOR APPROACHES | | [
0022 715-01662 63.400 m | 70. 00000 4438. 00| 39. 00000 2472. 60|
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0023 715-02979 41.400 m | 260. 79000 10796. 71| 256. 23000 10607. 92|
Pl PE, POLYETHYLENE LI NER, 300 mm | | |
0024 715-05118 13.500 m | 160. 00000 2160. 00| 177. 75000 2399. 63|
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0025 715-05119 6.300 m | 860. 00000 5418. 00| 209. 50000 1319. 85|
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0026 715-05121 2.400 m | 1120. 00000 2688. 00| 200. 00000 480. 00|
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0027 715- 46000 2.000 EACH 300. 00000 600. 00| 186. 00000 372. 00|
PI PE END SECTI ON, 300 mm | | |
0028 715-46005 12. 000 EACH 320. 00000 3840. 00| 198. 00000 2376. 00|
PI PE END SECTION, 375 mm | | [
0029 715-46010 5.000 EACH 360. 00000 1800. 00| 243. 00000 1215. 00|
PI PE END SECTION, 450 mm | | [
0030 801- 06203 750.000 m | 0. 20000 150. 00| 2. 54000 1905. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0031 801- 06207 750.000 m | 6. 00000 4500. 00| 3. 83000 2872. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0032 801- 06606 12. 000 EACH 57. 00000 684. 00| 57. 00000 684. 00|
BARRI CADE, |11B | | [
0033 801- 06640 32.000 EACH 71. 00000 2272. 00| 71. 00000 2272. 00|
CONSTRUCTI ON SI GN, A | | [
0034 801-06775 LUWP| 40000. 00000 40000. 00| 66950. 00000 66950. 00|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 229 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 942, 601. 00 ROQUTE : US 6
CALL ORDER . 229 CONTRACT ID : RS-25438-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1139301 [
| WALSH & KELLY |E & B PAVING |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 808-06703 16850.000 m | 0. 76000 12806. 00| 0. 76000 12806. 00|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0038 808- 75240 2100.000 m | 0. 76000 1596. 00| 0. 76000 1596. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0039 808- 75245 2650.000 m | 0. 76000 2014. 00| 0. 76000 2014. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0040 808- 75996 450. 000 EACH 6. 00000 2700. 00| 3. 65000 1642. 50|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0041 808- 75998 450. 000 EACH 18. 50000 8325. 00| 18. 50000 8325. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0042 808-06713 65.000 m | 0. 00000 0. 00| 2. 50000 162. 50|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
SECTI ON TOTALS | $ 965, 227. 71| $ 977, 158. 80|
__________________________________________ S )
CONTRACT TOTALS | $ 965, 227. 71| $ 977, 158. 80|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 682, 451. 20 ROUTE : 25, 17
CALL CRDER : 231 OONTRACT I D : RS- 25439-D OOUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
OCONTRACT TIME : 45 WORK DAYS
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1465004
4309003
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOWBI D
1 35-1621699 CENTRAL PAVING | NC. $  709,119.61 100. 0000%
| (1) 35-1621699 | I
| CENTRAL PAVING | NC. | |
LINE NO/ | TEM CCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 9.000 MOS | 2200. 00000 19800. 00|

|

FIELD OFFICE, 51.1 n2 | | I
0002 105- 06845 LUMP| 3000. 00000 3000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 125.000 m | 32.30000 4037. 50| [
CURB, CONCRETE, REMOVE | | I
0005 202- 02928 1.000 EACH 715. 00000 715. 00| [
CATCH BASI N, REMOVE | | [
0006 202- 60820 37836.000 n2 | 1. 65000 62429. 40| [
SURFACE M LLI NG ASPHALT | | |
0007 202-91385 21.000 EACH| 440. 00000 9240. 00| [
I NLET, REMOVE | | [
0008 303- 04075 697.000 My | 17. 00000 11849. 00| |
COVPACTED AGGREGATE, O, 73 | | [
0009 303- 52308 11.000 My | 38. 50000 423. 50| |
COVPACTED AGGREGATE, O, 53 | | |
0010 305- 05204 150.000 My | 185. 00000 27750. 00| |
HVA FOR PATCHI NG | [ |
0011 401- 05454 3769.000 My | 51. 50000 194103. 50| |
QT QA HVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | |
0012 401- 05456 2571.000 My | 59. 00000 151689. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 402- 05495 100.000 My | 60. 00000 6000. 00| |
HVA WEDGE AND LEVEL [ | [
0014 406- 05520 21.600 My | 150. 00000 3240. 00| |
ASPHALT FOR TACK COAT | | [
0015 605- 06120 125.000 m | 86. 50000 10812. 50| |
I

CURB, CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 231 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 682, 451. 20 RQUTE : 25, 17
CALL ORDER . 231 CONTRACT I D : RS-25439-D COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1621699 | |
| CENTRAL PAVI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 610- 05527 615.000 My | 90. 00000 55350. 00| |
HVA FOR APPROACHES [ | |
0017 616- 02320 85.000 n2 | 3. 30000 280. 50| |
GEOTEXTI LES | | [
0018 621- 06574 125.000 n2 | 13. 00000 1625. 00| |
SODDI NG [ | [
0019 715-05048 10.500 m | 82. 50000 866. 25| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0020 715-05756 15.000 m | 324. 50000 4867. 50| |
PI PE EXTENSI ON, Cl ROULAR, 300 mm | [ [
0021 718-52610 26.000 nB8 | 41. 80000 1086. 80| |
AGGREGATE FOR UNDERDRAI NS | [ [
0022 720-01894 6. 000 EACH 522. 50000 3135. 00| |
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0023 720- 45005 2.000 EACH 1485. 00000 2970. 00| |
I NLET, A2 | [ |
0024 720- 45615 5.000 m | 440. 00000 2200. 00| |
I NLET, RECONSTRUCT STRUCTURE | | [
0025 720-90768 1.000 EACH 1925. 00000 1925. 00| |
CATCH BASI N, S14 | [ [
0026 720- 98555 19. 000 EACH 1980. 00000 37620. 00| |
I NLET, C15 | [ [
0027 801- 06203 754.000 m | 2. 75000 2073. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0028 801- 06207 506.000 m | 4. 25000 2150. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0029 801- 06640 60. 000 EACH| 55. 00000 3300. 00| |
CONSTRUCTI ON SI GN, A | | |
0030 801-06775 LUMP| 34700. 00000 34700. 00| |
MAI NTAI NI NG TRAFFI C | | [
0031 805- 02503 495.000 m | 1. 00000 495. 00| |
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0032 805- 78795 124.000 m | 36. 00000 4464. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0033 808- 04298 4.000 EACH 300. 00000 1200. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | |
0034 808-06703 466.000 m | 0. 85000 396. 10| |
LI NE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0035 808-06713 2867.000 m | 0. 23000 659. 41| |
|

LINE, PAINT, SCLID, WHITE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 231 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 682, 451. 20 RQUTE : 25, 17
CALL ORDER . 231 CONTRACT I D : RS-25439-D COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1621699 | |
| CENTRAL PAVI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0036 808- 75240 280.500 m | 0. 86000 241. 23| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0037 808- 75245 5829.000 m | 0. 85000 4954. 65| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0038 808- 75297 187.300 m | 9. 90000 1854. 27| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0039 808- 75300 162.000 m | 2. 75000 445. 50| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | [
0040 808- 75320 2.000 EACH 85. 00000 170. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 709, 119. 61| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 632, 355. 54 ROUTE : SR 1 AND SR 121
CALL ORDER 1241 CONTRACT I D : RS-25642-A COUNTI ES : JAY WAYNE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
N A
N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 880, 984. 42 100. 0000%
2  35-1145884 L I C A CONSTRUCTI ON $ 889, 991. 51 101. 0223%
| (1) 35- 1065659 | (2) 35-1145884 [
| BROOKS CONSTRUCTI ON |[L 1 C A CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
AND PAVEMENT REHABI LI TATI ON
I I |
0001 105- 06790 6.000 MO | 1000. 00000 6000. 00| 1250. 00000 7500. 00|
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUWP|  43000. 00000 43000.00]  43000. 00000 43000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 18235.000 n2 | 1. 00000 18235. 00| 0. 75000 13676. 25|
SURFACE M LLI NG ASPHALT 25MM | | [
0005 202- 60822 108.000 n2 | 1. 00000 108. 00| 1. 00000 108. 00|
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE 20MM | [ [
0006 202- 96133 16.000 m | 41. 00000 656. 00| 200. 00000 3200. 00|
Pl PE, REMOVE | | |
0007 303- 60012 132.100 My | 20. 00000 2642. 00| 36. 50000 4821. 65|
AGGREGATE, 2 | | |
0008 303- 94433 56.800 n8 | 40. 00000 2272. 00| 123. 25000 7000. 60|
AGGREGATE, 12 | | [
0009 305- 05204 14139.300 My | 45. 00000 636268. 50| 40. 00000 565572. 00|
HVA FOR PATCHI NG | | |
0010 401- 05456 1544.300 My | 40. 75000 62930. 23| 37. 75000 58297. 33|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0011 405- 05517 0.200 My | 2000. 00000 400. 00| 2150. 00000 430. 00|
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 7.300 My | 210. 00000 1533. 00| 210. 00000 1533. 00|
ASPHALT FOR TACK COAT | | [
0013 506- 06333 659.000 n2 | 50. 00000 32950. 00| 140. 00000 92260. 00|

PCCP PATCHI NG, FULL DEPTH | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 241 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 632, 355. 54 ROUTE : SR 1 AND SR 121
CALL ORDER 1241 CONTRACT I D : RS-25642-A COUNTI ES : JAY WAYNE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1145884 [
| BROOKS CONSTRUCTI ON |L 1 C A CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 610- 05527 110.500 My | 80. 00000 8840. 00| 70. 00000 7735. 00|
HVA FOR APPROACHES | | |
0015 616- 02320 161.500 n2 | 4. 00000 646. 00| 8. 00000 1292. 00|
GEOTEXTI LES | | [
0016 616- 06405 8.400 My | 70. 00000 588. 00| 75. 00000 630. 00|
R PRAP, REVETNMENT | | [
0017 621-06570 34.600 nB8 | 30. 00000 1038. 00| 37. 90000 1311. 34|
TOP SO L [ [ [
0018 621-06574 108.500 n2 | 11. 96000 1297. 66| 19. 00000 2061. 50|
SODDI NG | | [
0019 702-90915 4.700 n8 | 350. 00000 1645. 00| 1050. 00000 4935. 00|
CONCRETE, A | | |
0020 703-51032 143.500 kg | 1. 40000 200. 90| 4,10000 588. 35|
REI NFORClI NG STEEL, EPOXY COATED #19 | | |
0021 715-05128 16.000 m | 325. 00000 5200. 00| 606. 00000 9696. 00|
PIPE, TYPE 1, CRCULAR 1200 nm | | [
0022 715- 05260 19.700 m | 700. 00000 13790. 00| 960. 00000 18912. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 2.55 | | |
2 | I I
0023 720- 44000 19. 000 EACH 300. 00000 5700. 00| 300. 00000 5700. 00|
CASTI NG ADJUST TO GRADE | | |
0024 801- 04308 5.000 EACH 280. 00000 1400. 00| 294. 00000 1470. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0025 801- 06203 164.600 m | 0. 82000 134. 97| 1. 05000 172. 83|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0026 801- 06207 164.600 m | 2. 56000 421. 38| 2.80000 460. 88|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0027 801- 06605 16. 000 EACH 6. 00000 96. 00| 6. 30000 100. 80|
BARRI CADE, |11A | | [
0028 801- 06606 16. 000 EACH 9. 00000 144. 00| 9. 45000 151. 20|
BARRI CADE, |11B | | [
0029 801- 06625 52.000 EACH 30. 00000 1560. 00| 31. 50000 1638. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0030 801- 06640 60. 000 EACH| 91. 00000 5460. 00| 96. 00000 5760. 00|
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUWP| 20000. 00000 20000. 00| 25150. 00000 25150. 00|
MAI NTAI NI NG TRAFFI C | | |
0032 808-06712 76.000 m | 0. 11000 8. 36| 0. 11000 8. 36|
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0033 808-06713 3174.500 m | 0. 11000 349. 20| 0. 11000 349. 20|

LINE, PAINT, SCLID, WHITE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 241 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 632, 355. 54 ROUTE : SR 1 AND SR 121
CALL ORDER 1241 CONTRACT I D : RS-25642-A COUNTI ES : JAY WAYNE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1145884 [
| BROOKS CONSTRUCTI ON |L 1 C A CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 808-06714 2588.000 m | 0. 11000 284. 68| 0. 11000 284. 68|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0035 808-06721 62.000 m | 1. 68000 104. 16| 1. 68000 104. 16|
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 100 nm | | |
0036 808- 06726 13.000 m | 6. 26000 81. 38| 6. 26000 81. 38|
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
600 mMm | | |
SECTI ON TOTALS | $ 880, 984. 42| $ 889, 991. 51|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 880, 984. 42| $ 889, 991.51]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 251 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 958, 902. 28 ROUTE : 469
CALL ORDER . 251 CONTRACT I D : RS-25684-A COUNTI ES : ALLEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1702010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 618, 347. 50 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 684, 597. 83 110. 7140%
| (1) 35-1139301 | (2) 35-1065659 [
|E & B PAVING | NC | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 4.000 MS | 1500. 00000 6000. 00| 1260. 00000 5040. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 110-01001 LUMP|  30000. 00000 30000. 00]  34000. 00000 34000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 03323 10. 000 EACH| 495. 00000 4950. 00| 495. 00000 4950. 00|
HANDHOLE, SI GNAL, REMOVE AND RESET | | |
0004 202- 60820 78811.000 n2 | 0. 40000 31524. 40| 0. 60000 47286. 60|
SURFACE M LLI NG ASPHALT | | |
0005 303- 04075 700.000 My | 13. 24000 9268. 00| 13. 49000 9443. 00|
COMPACTED AGGREGATE, O, 73 | | |
0006 305- 05204 905.000 My | 50. 00000 45250. 00| 66. 14000 59856. 70|
HVA FOR PATCHI NG | | |
0007 305- 60400 285.000 My | 7.00000 1995. 00| 5. 51000 1570. 35|
COMPACTED AGGREGATE FOR PATCHI NG | | |
0008 401- 05455 3191.000 My | 23. 00000 73393. 00| 27. 56000 87943. 96|
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0009 401- 05456 3370.000 My | 41. 00000 138170. 00| 36. 38000 122600. 60|
QT QA HVA SURFACE 9.5 nmm MAINLINE , SMA | [
0010 401- 06264 LUMP| 2400. 00000 2400. 00| 7275. 00000 7275. 00|
PROFI LOGRAPH, HVA | | [
0011 402- 05477 2102.000 My | 31. 00000 65162. 00| 36. 38000 76470. 76|
HVA SURFACE 9.5 mm MAI NLI NE | | [
0012 402- 05487 2143.000 My | 23. 00000 49289. 00| 25. 55000 54753. 65|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | [
0013 402- 05490 1837.000 My | 25. 89000 47559. 93| 27.01000 49617. 37|
HVA SURFACE 9.5 mm SHOULDER | | [
0014 406- 05520 40.000 My | 130. 00000 5200. 00| 151. 01000 6040. 40|
ASPHALT FOR TACK COAT | | [
0015 608- 04396 10. 000 EACH| 263. 00000 2630. 00| 57. 00000 570. 00|

SHOULDER DRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 251 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 958, 902. 28 ROUTE : 469
CALL ORDER : 251 CONTRACT I D : RS-25684- A COUNTI ES : ALLEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE :
[ (1) 35-1139301 [ (2) 35-1065659 |
| E & B PAVING |NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0016 715-04612 567.000 m | 21. 56000 12224, 52| 53. 38000 30266. 46|
PI PE , SLOTTED DRAI N GATE, ADJUST TO | | |
GRADE | I |
0017 715- 05048 132.000 m | 111. 00000 14652. 00| 71. 59000 9449. 88|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0018 718-52610 80.000 n8 | 18. 23000 1458. 40| 20. 53000 1642. 40|
AGGREGATE FOR UNDERDRAI NS NO. 11 [ | |
0019 718-99153 560.000 n2 | 0. 75000 420. 00| 0. 32000 179. 20|
GEOTEXTI LES FOR UNDERDRAI N | | |
0020 720- 44000 18.000 EACH 450. 00000 8100. 00| 400. 00000 7200. 00|
CASTING ADJUST TO GRADE | | |
0021 801- 06204 1600.000 m | 0. 65000 1040. 00| 0. 16000 256. 00|
TEMPORARY PAVEMENT MARKI NG, 125 nm | | |
0022 801- 06208 3200.000 m | 2. 50000 8000. 00| 0. 16000 512. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 nm | | |
0023 801- 06640 15.000 EACH| 69. 00000 1035. 00| 69. 00000 1035. 00|
CONSTRUCTI ON SIGN, A | | |
0024 801- 06710 50.000 DAY | 20. 00000 1000. 00| 20. 00000 1000. 00|
FLASH NG ARROW SI GN | | |
0025 801-06775 LUWP| 20000. 00000 20000. 00| 30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 804- 06771 15.000 EACH| 24. 65000 369. 75| 34. 00000 510. 00|
DELI NEATOR PCST, FLEXI BLE | | |
0027 808- 06702 5966.000 m | 1. 00000 5966. 00| 1. 00000 5966. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm I I I
0028 808- 06703 7307.000 m | 0. 75000 5480. 25| 0. 75000 5480. 25|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nm| | |
0029 808- 06705 2800.000 m | 2. 60000 7280. 00| 2. 50000 7000. 00|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I I I
0030 808- 75245 7307.000 m | 0. 75000 5480. 25| 0. 75000 5480. 25|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0031 808- 75272 150.000 m | 15. 00000 2250. 00| 11. 00000 1650. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 nm | | [
0032 808- 75996 480.000 EACH 4. 00000 1920. 00| 1. 50000 720. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 251 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 958, 902. 28 ROUTE : 469
CALL ORDER . 251 CONTRACT I D : RS-25684-A COUNTI ES : ALLEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 808- 75998 480. 000 EACH 18. 50000 8880. 00| 18. 40000 8832. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 618, 347. 50| $ 684, 597. 83|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 618, 347.50] $  684,597.83|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/27/01
PAGE : 261 -1

ENG NEER S ESTI MATE: $ 1, 781, 725. 30 ROUTE : 20
CALL ORDER : 261 CONTRACT 1D : RS-25686-A COUNTI ES : STEUBEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1065659 BROCKS CONSTRUCTI ON $ 1,441, 944.21 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,515, 175.50 105. 0786%
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 M | 1270. 00000 7620. 00| 1750. 00000 10500. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  72000. 00000 72000.00]  76500. 00000 76500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 121500.000 n2 | 0. 33000 40095. 00| 0. 38000 46170. 00|
SURFACE M LLI NG, ASPHALT | | |
0004 203- 02080 0.500 km |  20532.80000 10266. 40|  20000. 00000 10000. 00|
LI NEAR GRADI NG , SLOPES | | |
0005 303- 04095 2000.000 My | 14. 22000 28440. 00| 8. 00000 16000. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0006 305- 05204 1035.000 My | 73. 69000 76269. 15| 60. 00000 62100. 00|
HVA FOR PATCHI NG | | |
0007 305- 98794 360.000 My | 5. 51000 1983. 60| 5. 00000 1800. 00|
COMPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0008 401- 05454 17400.000 My | 28. 58000 497292. 00| 29. 00000 504600. 00|
QT QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE| | |
0009 401- 05456 14500.000 My | 28. 68000 415860. 00| 33. 50000 485750. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0010 401- 06264 LUVP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
PROFI LOGRAPH, HWVA | | |
0011 402- 05495 132.000 My | 38. 02000 5018. 64| 45. 00000 5940. 00|
HVA WEDGE AND LEVEL | | |
0012 406- 05520 77.000 My | 151. 01000 11627. 77| 155. 00000 11935. 00|
ASPHALT FOR TACK COAT | | |
0013 610- 05527 1400.000 My | 47. 40000 66360. 00| 60. 00000 84000. 00|
HVA FOR APPROACHES | | |
0014 612-04315 29.000 My | 590. 00000 17110. 00| 590. 00000 17110. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0015 612- 60410 528.000 EACH 6. 15000 3247. 20| 6. 15000 3247. 20|

DRI LLED HOLE FOR UNDERSEAL [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 261 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 781, 725. 30 ROUTE : 20
CALL ORDER . 261 CONTRACT I D : RS-25686-A COUNTI ES : STEUBEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

2) 35-1139301 |
& B PAVING |NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 615- 06520 5.000 EACH 295. 00000 1475. 00| 350. 00000 1750. 00|
MONUVENT, RE- ESTABLI SH | | |
0017 615- 06527 10.000 EACH 295. 00000 2950. 00| 360. 00000 3600. 00|
MONUVENT, SECTI ON CORNER | | |
0018 715- 05048 30.000 m | 59. 94000 1798. 20| 36. 96000 1108. 80|

PIPE, TYPE 4, OIRCULAR 150 mm | | |
Per f or at ed | | |

0019 718-52610 50.000 n8 | 6. 54000 327. 00| 98. 30000 4915. 00|
AGGREGATE FOR UNDERDRAI NS NO. 11 | | |
0020 720- 44000 1.000 EACH 400. 00000 400. 00| 150. 00000 150. 00|
CASTING ADJUST TO GRADE | | |
0021 801- 06203 6000.000 m | 0. 36000 2160. 00| 0. 63000 3780. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0022 801- 06207 3000.000 m | 0. 49000 1470. 00| 2. 00000 6000. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
100 mm | [ |
0023 801- 06640 24.000 EACH 80. 00000 1920. 00| 106. 00000 2544. 00|
CONSTRUCTI ON SIGN, A | | |
0024 801- 06775 LUMP|  115460. 00000 115460.00]  49000. 00000 49000. 00|
MAI NTAI NI NG TRAFFI C | | |
0025 804- 06771 10.000 EACH| 34. 00000 340. 00| 36. 75000 367. 50|
DELI NEATOR POST, FLEXI BLE | | |
0026 808- 06713 27000.000 m | 0. 14000 3780. 00| 0. 16000 4320. 00|
LINE, PAINT, SOLID, VWH TE, 100 nm | | |
0027 808- 75240 7000.000 m | 0. 75000 5250. 00| 0. 75000 5250. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0028 808- 75245 11000.000 m | 0. 75000 8250. 00| 0. 75000 8250. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0029 808- 75297 100.000 m | 9. 50000 950. 00| 10. 00000 1000. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 600mm | | |

0030 808- 75994 10.000 EACH| 4. 50000 45. 00| 4. 95000 49. 50|
PRI SMATI C REFLECTOR | | |
0031 808- 75996 600. 000 EACH| 2.50000 1500. 00| 2. 50000 1500. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0032 808- 75998 600. 000 EACH 17. 95000 10770. 00| 19. 35000 11610. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0033 621- 06559 13350.000 n2 | 0. 77000 10279. 50| 0. 77000 10279. 50|

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 781, 725. 30 ROUTE : 20
CALL ORDER . 261 CONTRACT I D : RS-25686-A COUNTI ES : STEUBEN
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 203- 02080 13.345 km | 721. 60000 9629. 75| 4200. 00000 56049. 00|
LI NEAR GRADI NG | | |
SECTI ON TOTALS | $ 1,441,944, 21| $ 1,515, 175. 50|
------------------------------------------ e o m m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon
CONTRACT TOTALS | $ 1,441,944, 21| $ 1,515,175. 50|







